



913 Ridgebrook Road | Suite 302 | Sparks, MD 21152

P: 410.785.0875 | www.mdswm.com | info@mdswm.com

TASK ORDER PROPOSAL

Date: December 19, 2022

To: City of Hyattsville
Hal Metzler: hmetzler@hyattsville.org

Project: **Task Order #24**
Pyramid Atlantic Art Center
4318 Gallatin Street
SWM Project 20008.24 - TO24

In accordance with your request, Stormwater Maintenance, LLC (dba SMC) is pleased to submit this Task Order proposal for the requested underground maintenance work at the above referenced site. This proposal is based on our observations made during our initial visit, correspondence with you and our understanding of the project at this time.

Generally, it is SMC's understanding that the City of Hyattsville (City) requests our team to clean the existing inlet and associated piping to allow proper drainage of the contributing flow area.

Scope of Services:

To this end, SMC proposes to perform work as specifically described in the following scope of work one time:

1. Mobilize a vacuum truck and confined space entry support crew to the site.
2. This proposal assumes that traffic control permitting is not required and that traffic cones, along with two (2) road closed signs, will be sufficient for this work. The road closed signs will be installed on Gallatin Street facing Church Place to the east and west.
3. Remove (by vacuuming, jetting and power washing) the accumulated fluid, sediment and other material from the northeast stormwater inlet at the intersection of Church Place and Gallatin Street.
4. Dispose of up to 2,000 gallons of removed materials at a suitable off-site disposal location.
5. Visually inspect the facility during the vacuuming operation to determine any additional maintenance or repair requirements.
6. Provide proper photographic documentation that confirms work has been completed.

Work proposed herein is limited to what is described in the above Scope of Services. Any work requested to be performed, is subsequently requested by the Client, or otherwise not described above may result in additional costs. You will be advised of any additional costs prior to commencing additional work.

We protect and restore watersheds.
www.MdSWM.com

Terms: Per existing contract dated January 7, 2020

Cost: \$ 5,867.95 Lump Sum

Submitted by:



Tyler Gardner, PE (MD, PA)
Project Manager

Client Acceptance:

Your authorization for SMC to proceed with the work via written, verbal, email, fax, purchase order, or other preferred contract format acknowledges your acceptance of this Authorization and the terms and conditions of our existing contract.

Agreed and Accepted this _____ day of _____, 2022.

By _____

Printed Name: _____

Title: _____

By signing above, you acknowledge that you are authorized to enter into contractual agreements for the entity that is responsible for the work proposed herein.