



913 Ridgebrook Road | Suite 302 | Sparks, MD 21152

P: 410.785.0875 | www.mdswm.com | info@mdswm.com

TASK ORDER PROPOSAL

Date: March 20, 2024

To: City of Hyattsville
Hal Metzler: hmetzler@hyattsville.org

Project: **Task Order #35**
DPW Truck Wash
SWM Project 20008CN35/ES-23-682

In accordance with your request, Stormwater Maintenance, LLC (dba SMC) is pleased to submit this Task Order proposal for the requested construction work at the above referenced site. This proposal is based on the drawings by Pennoni (dated 1/26/2024) and our understanding of the project at this time.

Generally, it is SMC's understanding that the City of Hyattsville (City) requests our team to perform site improvements for a truck wash station, including the installation of a truss structure and surrounding flatwork.

Scope of Services:

To this end, SMC proposes to furnish all labor, equipment, and materials to install the site improvements per the approved drawings, "Truck Wash at Arundel Place" dated 01/26/2024. Work will be performed as specifically described in the following scope:

1. Mobilize a construction crew and all necessary equipment, one time, to the site.
2. This proposal assumes traffic control (barricaded parking spaces and drive lanes where needed) will be handled by City personnel at the request of SMC and unobstructed access will be available for the crew to complete required work. Obstructed access and delays to the proposed work plan may result in additional charges. This proposal does not include any LOD fencing.
3. Demolish, remove, and dispose of approximately (165) square yards of existing concrete slab.
4. Install approximately (70) linear feet of turned down curb & gutter, (110) square feet of island, and (990) square feet of 8-inch thick concrete paving per details on Sheet 2 of 3.
5. Install truss per "25' Truss Style House 'B'" detail.
6. Stabilize approximately (22) SY of grass swale.
7. Stabilize all disturbed areas with temporary seed and straw mulch or matting as needed.
8. Provide photographic documentation in SMC's format confirming completion of the work.

We protect and restore watersheds.
www.MdSWM.com

Work proposed herein is limited to what is described in the above Scope of Services. Any work requested to be performed, is subsequently requested by the Client, or otherwise not described above may result in additional costs. You will be advised of any additional costs prior to commencing additional work.

Terms: Per existing contract dated January 7, 2020

Cost: \$204,022.00 Lump Sum

Submitted by:



Tyler Gardner, PE
Project Manager

Client Acceptance:

Your authorization for SMC to proceed with the work via written, verbal, email, fax, purchase order, or other preferred contract format acknowledges your acceptance of this Authorization and the terms and conditions of our existing contract.

Agreed and Accepted this _____ day of _____, 2024.

By _____

Printed Name: _____

Title: _____

By signing above, you acknowledge that you are authorized to enter into contractual agreements for the entity that is responsible for the work proposed herein.