



913 Ridgebrook Road | Suite 302 | Sparks, MD 21152
P: 410.785.0875 | www.mdswm.com | info@mdswm.com

TASK ORDER PROPOSAL

Date: November 2, 2022

To: City of Hyattsville
Hal Metzler: hmetzler@hyattsville.org

Project: **Task Order #21**
Gumwood Drive Drainage Issue
SWM Project 20008EN21 - TO21

In accordance with your request, Stormwater Maintenance, LLC (dba SMC) is pleased to submit this Task Order proposal for the requested site repairs at the above referenced site. This proposal is based on our observations made during our site meeting with you, drawing information provided by you and our understanding of the project at this time.

Generally, it is SMC's understanding that there is a drainage issue occurring between 3317 Gumwood Dr and 7210 Wells Pkwy. An existing swale within the right-of-way (ROW) does not appear to be functioning as designed. The swale contains three (3) cleanouts that are connected perpendicularly to a pipe under the sidewalk. The pipe then flows to an inlet at the south corner of Gumwood Dr. & Wells Pkwy.

The purpose of this task order is to modify the cleanouts into drainage basins and perform minor grading of the swale to promote drainage, to the maximum extent practicable.

Scope of Services:

To this end, SMC proposes to perform work as specifically described in the following scope of work:

1. Contact Miss Utility to mark the public utilities in the ROW.
2. Mobilize a construction crew to the site.
3. Hand excavate around each cleanout down to the 45° PVC fitting. Perforate the vertical PVC, wrap with geotextile and install a 4" gravel jacket around each pipe to promote dewatering of the existing swale media.
4. Cut each vertical PVC flush with the ground and install a vertical bar trash rack, thereby converting each cleanout into a drainage basin.
5. Perform minor hand-grading around each basin to promote drainage.

We protect and restore watersheds.
www.MdSWM.com

Work proposed herein is limited to what is described in the above Scope of Services. Any work requested to be performed, is subsequently requested by the Client, or otherwise not described above may result in additional costs. You will be advised of any additional costs prior to commencing additional work.

Terms: Per existing contract dated January 7, 2020

Cost: \$ 6,993.64 Lump Sum

Submitted by:



Tyler Gardner, PE (MD, PA)
Project Manager

Client Acceptance:

Your authorization for SMC to proceed with the work via written, verbal, email, fax, purchase order, or other preferred contract format acknowledges your acceptance of this Authorization and the terms and conditions of our existing contract.

Agreed and Accepted this _____ day of _____, 2022.

By _____

Printed Name: _____

Title: _____

By signing above, you acknowledge that you are authorized to enter into contractual agreements for the entity that is responsible for the work proposed herein.

We protect and restore watersheds.
www.MdSWM.com