



**Playground Specialists Inc**  
 29 Apples Church Road  
 Thurmont, MD 21788  
 +1 8003850075  
 www.playspec.com

**ADDRESS**

CITY OF HYATTSVILLE  
 ATTN: LESLEY RIDDLE  
 4633 ARUNDEL PLACE  
 HYATTSVILLE, MD 20781

**SHIP TO**

TEEN CENTER  
 C/O PLAYGROUND  
 SPECIALISTS

**Proposal 31936A**

**DATE** 06/26/2024

**SALES REP**

DAVE SMITH

TYPE	QTY	RATE	AMOUNT
<b>EARTHSCAPE</b> DOUBLE HAMMOCK - 1 WITH FLEXFORM & 1 WITH ROPE	1	15,350.00	15,350.00
<b>EARTHSCAPE</b> HEX WOBBLE BOARD	2	6,700.00	13,400.00
<b>EARTHSCAPE</b> BASKET SWING	1	17,850.00	17,850.00
<b>IDG</b> CUSTOM 5' X 10' SURF BENCH - RECYCLED LUMBER SLATS - SURFACE-MOUNT	1	16,923.00	16,923.00
<b>IDG</b> CUSTOM 2-TIER HORSESHOE BENCH (10' ID) - RECYCLED LUMBER SLATS - SURFACE-MOUNT	1	21,074.00	21,074.00
<b>INSTALLATION</b> CERTIFIED INSTALLATION OF ALL EQUIPMENT ABOVE	1	32,676.00	32,676.00
<b>PLAYSPEC RAINBOW</b> INSTALL 3,236 SQ FT 2" PLAYSPEC RAINBOW BONDED RUBBER PLUS 1.5" PAD	3,236	18.00	58,248.00
<b>STONE</b> COMPACTED # 57 STONE 4" FOR RUBBER BASE	1	16,864.00	16,864.00
<b>NOTE</b> SITE TO BE GRADED BY OTHERS AND READY FOR NEW EQUIPMENT AND SURFACING PRIOR TO INSTALLATION			
<b>NOTE</b> BORDERS AND DRAINAGE NOT INCLUDED - TO BE DONE BY OTHERS			
<b>RUBBER NOTE</b> CONTRACTOR NOT RESPONSIBLE FOR SECURITY AND VANDALISM DURING RUBBER INSTALLATION AND CURING TIME			

TYPE	QTY	RATE	AMOUNT
------	-----	------	--------

**UTILITIES NOTE**

ALL PRIVATE UTILITIES TO BE MARKED BY OTHERS PRIOR TO INSTALLATION. CONTRACTOR NOT RESPONSIBLE FOR ANY DAMAGE TO UNMARKED OR INCORRECTLY MARKED UNDERGROUND UTILITY LINES

**NOTE**

CUSTOM BENCHES ABOVE ARE SURFACE-MOUNT. CONCRETE SLABS TO BE DONE BY OTHERS PRIOR TO INSTALLATION

*Net 30 w/ PO	SUBTOTAL	192,385.00
*3% service charge for all credit card payments.	TAX (0%)	0.00
*Pricing only guaranteed for 30 days unless specified above.	SHIPPING	6,950.00
*Absolutely no engineering, permits, permit fees, drainage, wage rates, bonding, or additional insurance included in above pricing unless specified on line item.		
*Additional mobilization, poor soils, limited access, or utility issues may result in change orders.		
*Standard lead times always apply. Contact sales agent for details.		
**Sign and return when approved. Thank you!		

TOTAL	<b>\$199,335.00</b>
-------	---------------------

Accepted By

Accepted Date